



Statewide Term Contract

680D – Law Enforcement Vehicle Upfits & Installation Services

Bid Number	201900311
Contract Name	Law Enforcement Vehicle Upfits & Installation Services
Effective Dates	January 1, 2020 – December 31, 2024, with one optional one-year renewal remaining
Awarded Vendors, Contacts & Delivery/Installation Schedule	<p>Applied Concepts Inc. dba Stalker Radar William H. Titterington (972) 801-4843 Delivery/Installation: 40 Days</p> <p>B&G Electronics & Communications Inc. Greg Milligan (252) 653-3061 Delivery/Installation: 60 Days</p> <p>Blac-Rac Manufacturing Inc. Eric Haney (800) 528-8040 Delivery/Installation: 60 Days</p> <p>Dana Safety Supply Inc. James Panter (336) 897-4055 Delivery/Installation: 60 Days</p> <p>Eight EVP LLC Richard Griffey (615) 868-1588 Delivery/Installation: 60 Days</p> <p>Global Public Safety LLC John Dellangelo (828) 214-0208 Delivery/Installation: 60 Days</p> <p>Utility Associates Inc. Jeff Aden (919) 691-8227 Dahlia Blake (470) 698-3243 Delivery/Installation: 45 Days</p> <p>WatchGuard Video Inc. Jason Holland (828) 302-4019 Delivery/Installation: 90 Days</p>
Contract Covers	This contract is intended to cover the state’s normal requirements for law enforcement vehicle upfits and installation services at a percentage discount off list price and installation cost per manufacturer .
Convenience Contract	This is a convenience contract for state agencies, departments, institutions, universities, community colleges, and non-mandatory entities including schools and local governments.
Loaded into eProcurement	Catalogs will be loaded in eProcurement .
eProcurement Help Desk	(888) 211-7440
Contract Manager	Jonathan Davis (984) 236-0225

Contract Attachments	<p>B&G Electronics & Communications Inc.</p> <p>Blac-Rac Manufacturing Inc.</p> <p>Dana Safety Supply Inc.</p> <p>Eight EVP LLC</p> <p>Global Public Safety LLC</p>
Contract Addenda	<p>1/10/2020: Blac-Rac Manufacturing Inc. Line-Item Catalog Loaded</p> <p>1/17/2020: Buckeye Emergency Vehicle Products LLC Line-Item Catalog Loaded</p> <p>1/22/2020: WatchGuard Video Inc. Line-Item Catalog Loaded</p> <p>2/3/2020: Eight EVP LLC Line Items Catalog Loaded</p> <p>4/27/2020: Applied Concepts Inc. dba Stalker Radar & Utility Associates, Inc. Contract Addition</p> <p>5/19/2020: Utility Associates Inc. Line-Item Catalog Loaded</p> <p>5/21/2020: Updated Phone Number for Dana Safety Supply</p> <p>6/12/2020: WatchGuard Video Inc. Line-Item Catalog Update</p> <p>7/21/2020: Contract Administrator Changed to Jim Blue</p> <p>12/21/2020: Contract Administrator changed to Frank Slifer</p> <p>6/7/2021: Update Contract Administrator Telephone Number to (984)236-0233</p> <p>12/20/2022: Contract end date updated to the correct date of 12/31/2023. Originally entered incorrectly. Contract has 3-year initial term with 2 optional renewals.</p> <p>3/22/2023: Contract Administrator changed to Contract Manager James Brown</p> <p>9/14/2023: Contract Manager changed to Melissa Pressley</p> <p>01/01/2024: Exercised first optional renewal contract term</p> <p>03/15/2024: Contract Manger changed to Linus Lee</p> <p>9/13/2024: Contract Manager changed to Jonathan Davis</p>